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1. INTRODUCTION 

The refurbishment and/or expansion of existing ArcelorMittal facilities, the 

construction of new facilities and the updating and/or modification of exiting 

equipment require compliance with some legal mandatory requirements and 

administrative procedures. All equipment and/or facilities must be in compliance 

with that mandatory legal requirements. 

Unless it is expressly exempted in the conditions of the offer, the bidder shall keep 

in mind that it must provide all necessary documents for the compliance with 

current legislation within the scope of his contract. 

2. APPLICABLE REGULATIONS. 

It shall be considered mandatory the following non-exhaustive list of laws and 

regulations and any of its modifications according to the terms and considerations 

included in it: 

 RD 809/2021 related to pressure equipment and its complementary 

technical instructions. 

 2014/68/UE directive related to pressure equipment 

 2014/29/UE directive related to simple pressure equipment 

 RD 842/2002 related to electro-technical low voltage regulation  

 2014/35/UE directive related to low voltage equipment 

 RD 1890/2008 related to energy efficiency in outdoor lighting 

 RD 223/2008 related to high voltage lines 

 RD 337/2014 related to high voltage facilities 

 RD 656/2017 related to chemical products storage 

 RD 2085/94 related to oil products 

 RD 1427/1997 related to oil facilities for own consumption 

 RD 919/2006 related to flammable gases 

 RD 2267/2004 related to fire protection in industrial facilities 

 RD 552/2019 related to refrigeration systems 

 RD 2291/1985 related to lifting devices and its maintenance 

 2014/33/UE directive related to lifts 

 2014/30/UE directive related to electromagnetic compatibility 
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 2006/42/CE directive related to machines 

 Local urban regulations of the town council where the works will be 

developed 

 ArcelorMittal’s Integrated environmental authorization 

 Any other applicable regulation 

3. REQUIRED DOCUMENTS. 

All documents to be delivered must be in Spanish language and must be prepared 

by the competent organizations or technicians in accordance with Spanish 

regulations. The following documents should be considered: 

 Project 

 Final Project certificate 

 Declarations of conformity 

 Authorized installer certificate 

 Notified body certificates 

 Manufacturing certificates 

 Any other documents that can be required by current regulations 

The documentation will be divided into documentation pre-works and post-works 

documents as indicated in the following two sections 

3.1. Pre-works documents 

Prior to the start of the works, ArcelorMittal must be provided with the following 

documents: 

 Certified Project by professional association which corresponds to the 

planned works in order to ask for council and environmental permissions 

 Projects that justified each applicable regulations to the works 

The delivery of this documents will be considered a milestone for the payment of 

5% of the total amount of the contract. This payment milestone will be considered 

satisfied when the following conditions are achieved: 

 ArcelorMittal has approved all pre-works documents 

 ArcelorMittal has received final Spanish version of each document 
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Even if all documents have been approved by ArcelorMittal and the payment has 

been done, the contractor must amend any technical or documental aspect that 

may be required by the authorities of the public administration, without incurring 

in any additional expenses for ArcelorMittal. 

In the event that authorities detect any breach of the law in the documentation, 

executed facilities or supplied equipment, Supplier shall bear all the responsibility 

that derives from such breach and shall assume all the costs and related works 

and services to achieve compliance.   

3.2. Post-works documents 

In the following six months since the completion of the works, the following 

documents related to the applicable regulations must be delivered to ArcelorMittal. 

 Final works certificate sign by an engineer for each projects of previous 

section 

 Notified body inspections required under current regulation 

 Installer certificates required under current regulation 

 Declaration of conformity for applicable directives 

 Manufacturing certificates required under current regulation 

The delivery of this documents will be required for proceeding to the provisional 

reception. This milestone will be considered satisfied when the following 

conditions are achieved: 

 ArcelorMittal has approved all pre-works documents 

 ArcelorMittal has received final Spanish version of each document 

 ArcelorMittal has received final Spanish version of each document 

Even if all documents have been approved by ArcelorMittal and the payment has 

been done, the contractor must amend any technical or documental aspect that 

may be required by the authorities of the public administration, without incurring 

in any additional expenses for ArcelorMittal. 

In the event that authorities detect any breach of the law in the documentation, 

executed facilities or supplied equipment, Supplier shall bear all the responsibility 

that derives from such breach and shall assume all the costs and related works 

and services to achieve compliance. 


